PCA : 12-3J14-18-S-0002

October 20, 2017 13:45:00

PURCHASE AWARD DESCRIPTION

The Department of Agriculture (USDA) purchased chicken and chicken products as indicated below for distribution to the child nutrition and other related domestic food assistance programs for Fiscal Year 2018.

The purchase is the result of offers received in response to Solicitation No. 2000005001 dated October 6, 2017.

The materials were purchased on an f.o.b. destination basis. Deliveries are to be made from December 1 # December 31, 2017.

Unawarded: A total of 108,000 pounds of Chicken Large Chilled-Bulk were not purchased due to no bids received. A total of 36,000 pounds of Chicken Legs Chilled-Bulk were not purchased due to price consideration.

Further information can be obtained from the Commodity Procurement Staff, Agricultural Marketing Service, USDA, Room 3522 South Building, Washington, DC 20250, telephone (202) 720 4517 or the website at http://www.ams.usda.gov/selling-food.

Number of Offers/Quotes(Vendor Responses) received: 3

PURCHASE SUMMARY

Material	Total Qty	UOM	Price Range		Total Dollars
CHICKEN LARGE CHILLED -BULK	14,436,000.000	LB	$0.9423 - $0.9456	$	13,615,041.60
CHICKEN LEGS CHILLED -BULK	1,008,000.000	LB	$0.4275 - $0.4275	$	430,920.00
TOTAL	15,444,000.000	LB		$	14,045,961.60

PURCHASE DETAILS

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
ADVANCEPIERRE FOODS, INC. 9987 Carver Rd Ste 500 Cincinnati, OH 45242-5563								
12-3J14-18-P-0083 4100013846		Lumber Bridge, NC						
	CHICKEN LARGE CHILLED -BULK							
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			60	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			70	LUMBER BRIDGE, NC	36,000.000	LB	$	0.9456
			120	LUMBER BRIDGE, NC	16,375.000	LB	$	0.9456
			130	LUMBER BRIDGE, NC	19,625.000	LB	$	0.9456
		Subtotal			3,636,000.000	LB		
	Contract Total				3,636,000.000	LB	$	3,438,201.60
Contractor Total					3,636,000.000	LB	$	3,438,201.60

OUT OF THE SHELL, LLC
9658 REMER STREET
SOUTH EL MONTE, CA
91733-3033

12-3J14-18-P-0082		SOUTH EL MONTE, CA						
4100013845								
	CHICKEN LEGS CHILLED -BULK							
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			180	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
			190	LOS ANGELES, CA	36,000.000	LB	$	0.4275
		Subtotal			1,008,000.000	LB		

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
	Contract Total				1,008,000.000	LB	$	430,920.00
Contractor Total					1,008,000.000	LB	$	430,920.00

TYSON FOODS, INC.
PO BOX 2020
SPRINGDALE, AR
72765-2020

12-3J14-18-P-0081		NEW HOLLAND, PA						
4100013844								
	CHICKEN LARGE CHILLED -BULK							
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			90	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
			100	NEW HOLLAND, PA	36,000.000	LB	$	0.9423
		Subtotal			10,800,000.000	LB		
	Contract Total				10,800,000.000	LB	$	10,176,840.00

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM		Price
Contractor Total					10,800,000.000	LB	$	10,176,840.00