

**PURCHASE AWARD DESCRIPTION**

The Department of Agriculture (USDA) purchased Bulk Potatoes for Further Processing as indicated below for distribution to the child nutrition and other related domestic food assistance programs for Fiscal Year 2019.

The purchase is the result of offers received in response to Solicitation No. 2000006198 dated June 18th, 2019.

The materials were purchased on an f.o.b. destination basis. Deliveries are to be made from August 01, 2019 to December 31st, 2019.

One item was not purchased due to ordering error.

Further information can be obtained from the Commodity Procurement Staff, Agricultural Marketing Service, USDA, Room 3522 South Building, Washington, DC 20250, telephone (202) 720-4517 or the website at <http://www.ams.usda.gov/selling-food>. Cumulative purchase data can be found at: <http://www.ams.usda.gov/reports/purchase-summary-report>.

Number of Offers/Quotes(Vendor Responses) received: 11

**PURCHASE SUMMARY**

Material	Total Qty	UOM	Price Range	Total Dollars
POTATO BULK FOR PROCESS FRZ	100,934,596.000	LB	\$0.0799 - \$0.1549	\$ 11,875,959.78
POTATO FOR PROCESS INTO DEHY PRD-BULK	10,950,778.000	LB	\$0.0624 - \$0.0715	\$ 715,738.09
SWEET POTATO BULK FRESH PROC	766,793.000	LB	\$0.2189 - \$0.2800	\$ 172,738.99
<b>TOTAL</b>	<b>112,652,167.000</b>	<b>LB</b>		<b>\$ 12,764,436.86</b>

**PURCHASE DETAILS**

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity UOM	Price
--------------------------------	----------	-------------------	---------------	-------------	--------------	-------

BUSHMANS' INCORP.  
P.O. BOX 8  
ROSHOLT, WI 54473-0008

12-3J14-19-C-2121 GRAND MARSH, WI  
4100017823

SWEET POTATO BULK FRESH PROC

470	DELHI, LA	40,000.000LB	\$	0.2189
470	DELHI, LA	20,325.000LB	\$	0.2189
470	DELHI, LA	21,259.000LB	\$	0.2189
470	DELHI, LA	40,000.000LB	\$	0.2189
470	DELHI, LA	40,000.000LB	\$	0.2189

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			470	DELHI, LA	40,000.000	LB \$	0.2189
			480	DELHI, LA	11,815.000	LB \$	0.2189
			480	DELHI, LA	40,000.000	LB \$	0.2189
			490	DELHI, LA	7,100.000	LB \$	0.2189
			490	DELHI, LA	40,000.000	LB \$	0.2189
			490	DELHI, LA	40,000.000	LB \$	0.2189
			500	DELHI, LA	40,000.000	LB \$	0.2189
			510	DELHI, LA	13,512.000	LB \$	0.2189
			510	DELHI, LA	40,000.000	LB \$	0.2189
			510	DELHI, LA	40,000.000	LB \$	0.2189
			520	DELHI, LA	40,000.000	LB \$	0.2189
			520	DELHI, LA	40,000.000	LB \$	0.2189
			530	DELHI, LA	40,000.000	LB \$	0.2189
			540	DELHI, LA	40,000.000	LB \$	0.2189
			550	DELHI, LA	40,000.000	LB \$	0.2189
			550	DELHI, LA	12,782.000	LB \$	0.2189
			<b>Subtotal</b>		686,793.000	LB	
			<b>Contract Total</b>		686,793.000	LB \$	150,338.99
<b>Contractor Total</b>					686,793.000	LB \$	150,338.99

HOLM, DEL RAY & SONS  
 INC  
 1700 SAGE HEN  
 IDAHO FALLS, ID  
 83401-6153

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
12-3J14-19-C-2122 4100017824		ROBERTS, ID					
	POTATO BULK FOR PROCESS FRZ						
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	18,941.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	3,412.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			100	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			110	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			110	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			110	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			110	JAMESTOWN, ND	40,000.000LB	\$	0.1443

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			110	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			110	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			120	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			120	JAMESTOWN, ND	20,000.000LB	\$	0.1443
			120	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			120	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			120	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			690	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			690	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			690	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			690	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			690	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			690	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			690	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			690	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			690	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			690	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			690	JAMESTOWN, ND	40,000.000LB	\$	0.1443
			700	JAMESTOWN, ND	40,000.000LB	\$	0.1433
			700	JAMESTOWN, ND	40,000.000LB	\$	0.1433
			700	JAMESTOWN, ND	40,000.000LB	\$	0.1433
			700	JAMESTOWN, ND	40,000.000LB	\$	0.1433
			700	JAMESTOWN, ND	40,000.000LB	\$	0.1433

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			700	JAMESTOWN, ND	40,000.000	LB \$	0.1433
			700	JAMESTOWN, ND	40,000.000	LB \$	0.1433
			700	JAMESTOWN, ND	40,000.000	LB \$	0.1433
			700	JAMESTOWN, ND	40,000.000	LB \$	0.1433
			700	JAMESTOWN, ND	40,000.000	LB \$	0.1433
			700	JAMESTOWN, ND	20,000.000	LB \$	0.1433
			700	JAMESTOWN, ND	40,000.000	LB \$	0.1433
			700	JAMESTOWN, ND	40,000.000	LB \$	0.1433
			700	JAMESTOWN, ND	40,000.000	LB \$	0.1433
				<b>Subtotal</b>	1,942,353.000	LB	
				<b>Contract Total</b>	1,942,353.000	LB \$	279,741.54
12-3J14-19-C-2123		ROBERTS, ID					
4100017825							
				POTATO BULK FOR PROCESS FRZ			
			650	LEWISVILLE, ID	40,000.000	LB \$	0.0799
			650	LEWISVILLE, ID	40,000.000	LB \$	0.0799
				<b>Subtotal</b>	80,000.000	LB	
				<b>Contract Total</b>	80,000.000	LB \$	6,392.00
12-3J14-19-C-2124		ROBERTS, ID					
4100017826							
				POTATO FOR PROCESS INTO DEHY PRD-BULK			
			390	LEWISVILLE, ID	40,000.000	LB \$	0.0715
			390	LEWISVILLE, ID	40,000.000	LB \$	0.0715
			390	LEWISVILLE, ID	40,000.000	LB \$	0.0715
			390	LEWISVILLE, ID	40,000.000	LB \$	0.0715
			390	LEWISVILLE, ID	40,000.000	LB \$	0.0715

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
				ID			0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		381.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		9,112.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		32,150.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		40,000.000LB	\$	0.0715
390			LEWISVILLE, ID		13,000.000LB	\$	0.0715







Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			420	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			420	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			420	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			420	LEWISVILLE, ID	13,547.000LB	\$	0.0715
			420	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			420	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			420	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			420	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	11,474.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			430	LEWISVILLE, ID	40,000.000LB	\$	0.0715
			440	LEWISVILLE, ID	13,900.000LB	\$	0.0715

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			440	LEWISVILLE, ID	40,000.000	LB \$	0.0715
			440	LEWISVILLE, ID	40,000.000	LB \$	0.0715
			440	LEWISVILLE, ID	40,000.000	LB \$	0.0715
			440	LEWISVILLE, ID	20,000.000	LB \$	0.0715
			<b>Subtotal</b>		3,561,488.000	LB	
			<b>Contract Total</b>		3,561,488.000	LB \$	254,646.40
12-3J14-19-C-2125 4100017827		ROBERTS, ID	POTATO FOR PROCESS INTO DEHY PRD-BULK				
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624
			330	BLACKFOOT, ID	10,548.000	LB \$	0.0624
			330	BLACKFOOT, ID	40,000.000	LB \$	0.0624

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
				ID			0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	38,265.000LB	\$	0.0624
330	BLACKFOOT,		BLACKFOOT,	ID	40,000.000LB	\$	0.0624

















Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
<b>INN FOODS, INC.</b> <b>310 WALKER ST</b> <b>WATSONVILLE, CA</b> <b>95076-2309</b>							
12-3J14-19-C-2134		Pasco, WA					
4100017836							
	POTATO BULK FOR PROCESS FRZ						
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	18,586.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074
			140	CONNELL, WA	40,000.000LB	\$	0.1074















Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity UOM	Price
			170	CONNELL, WA	2,132.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	33,469.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074
			170	CONNELL, WA	40,000.000LB \$	0.1074

















Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			710	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	21,388.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074

Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			720	CONNELL, WA	40,000.000LB	\$	0.1074
			730	CONNELL, WA	40,000.000LB	\$	0.1074













Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			50	EASTON, ME	40,000.000	LB \$	0.1365
			50	EASTON, ME	40,000.000	LB \$	0.1365
			50	EASTON, ME	40,000.000	LB \$	0.1365
			50	EASTON, ME	40,000.000	LB \$	0.1365
			50	EASTON, ME	40,000.000	LB \$	0.1365
			50	EASTON, ME	40,000.000	LB \$	0.1365
			80	EASTON, ME	40,000.000	LB \$	0.1470
			80	EASTON, ME	40,000.000	LB \$	0.1470
			80	EASTON, ME	40,000.000	LB \$	0.1470
			80	EASTON, ME	40,000.000	LB \$	0.1470
			80	EASTON, ME	40,000.000	LB \$	0.1470
			80	EASTON, ME	40,000.000	LB \$	0.1470
			80	EASTON, ME	40,000.000	LB \$	0.1470
			80	EASTON, ME	40,000.000	LB \$	0.1470
			80	EASTON, ME	40,000.000	LB \$	0.1470
			80	EASTON, ME	40,000.000	LB \$	0.1470
			80	EASTON, ME	40,000.000	LB \$	0.1470
			670	EASTON, ME	40,000.000	LB \$	0.1395
			670	EASTON, ME	40,000.000	LB \$	0.1395
			670	EASTON, ME	40,000.000	LB \$	0.1395
			670	EASTON, ME	40,000.000	LB \$	0.1395
			670	EASTON, ME	40,000.000	LB \$	0.1395





Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
<b>Contractor Total</b>					3,120,000.000	LB \$	436,140.00

**LEAVITT FARMS, LLC**  
 175 Noyes Rd.  
 Limestone, ME 04750

12-3J14-19-C-2137                      **EASTER, ME**  
 4100017839

**POTATO BULK FOR PROCESS FRZ**

60	EASTON, ME	40,000.000LB	\$	0.1549
60	EASTON, ME	39,985.500LB	\$	0.1549
60	EASTON, ME	40,000.000LB	\$	0.1549
60	EASTON, ME	40,000.000LB	\$	0.1549
60	EASTON, ME	40,000.000LB	\$	0.1549
60	EASTON, ME	40,000.000LB	\$	0.1549
60	EASTON, ME	40,000.000LB	\$	0.1549
60	EASTON, ME	40,000.000LB	\$	0.1549
60	EASTON, ME	40,000.000LB	\$	0.1549
60	EASTON, ME	40,000.000LB	\$	0.1549
60	EASTON, ME	40,000.000LB	\$	0.1549
<b>Subtotal</b>		399,985.500LB		

<b>Contract Total</b>		399,985.500LB	\$	61,957.75
-----------------------	--	---------------	----	-----------

<b>Contractor Total</b>					399,985.500	LB \$	61,957.75
-------------------------	--	--	--	--	-------------	-------	-----------

**MCCAIN FOODS USA, INC.**  
 1 TOWER LN STE UPPR  
 OAKBROOK TERRACE, IL  
 60181-4662

12-3J14-19-C-2138                      **EASTON, ME**  
 4100017840

**POTATO BULK FOR PROCESS FRZ**





































Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	15,972.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209
			50	EASTON, ME	40,000.000LB	\$	0.1209









Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			660	EASTON, ME	40,000.000	LB \$	0.1130	
			660	EASTON, ME	40,000.000	LB \$	0.1130	
			<b>Subtotal</b>			LB		
					18,026,486.000			
			<b>Contract Total</b>			LB \$	2,134,506.59	
					18,026,486.000			
12-3J14-19-C-2139 4100017841		EASTON, ME						
	POTATO BULK FOR PROCESS FRZ							
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	
			50	EASTON, ME	40,000.000	LB \$	0.1209	



































Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			70	EASTON, ME	40,000.000	LB \$	0.1229
			70	EASTON, ME	40,000.000	LB \$	0.1229
			70	EASTON, ME	40,000.000	LB \$	0.1229
			70	EASTON, ME	40,000.000	LB \$	0.1229
			70	EASTON, ME	40,000.000	LB \$	0.1229
			70	EASTON, ME	40,000.000	LB \$	0.1229
			70	EASTON, ME	40,000.000	LB \$	0.1229
							0.1229
			<b>Subtotal</b>			LB	
					13,548,040.500		
			<b>Contract Total</b>			LB \$	1,653,031.49
					13,548,040.500		
<b>Contractor Total</b>					31,574,526.500	LB \$	3,787,538.08

RPE, INC.  
8550 Central Sands Rd  
Bancroft, WI 54921-8909

12-3J14-19-C-2140                      Wisconsin Rapids, WI  
4100017842

POTATO BULK FOR PROCESS FRZ

300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1295
300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1295
300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1295
300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1295
300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1295
300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1295
300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1295
300	WISCONSIN	40,000.000	LB \$	0.1295







Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	27,085.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1148











Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity UOM	Price
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	17,724.000LB \$	0.1148
			270	WISCONSIN RAPIDS, WI	40,000.000LB \$	0.1148

























































Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			290	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1340
			290	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1340
			290	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1340
			290	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1340
			290	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1340
			290	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1340
			290	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1340
			290	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1340
			290	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1340
			290	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1340
			300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1353
			300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1353
			300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1353
			300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1353
			300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1353
			300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1353
			300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1353
			300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1353
			300	WISCONSIN RAPIDS, WI	1,558.000	LB \$	0.1353
			300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1353
			300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1353
			300	WISCONSIN RAPIDS, WI	40,000.000	LB \$	0.1353



















Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			230	OTHELLO, WA	40,000.000	LB \$	0.0900
			240	OTHELLO, WA	40,000.000	LB \$	0.0900
			240	OTHELLO, WA	40,000.000	LB \$	0.0900



Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	20,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			240	OTHELLO, WA	40,000.000LB	\$	0.0900
			250	OTHELLO, WA	40,000.000LB	\$	0.0900
			250	OTHELLO, WA	40,000.000LB	\$	0.0900
			250	OTHELLO, WA	40,000.000LB	\$	0.0900
			250	OTHELLO, WA	40,000.000LB	\$	0.0900





Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			250	OTHELLO, WA	40,000.000	LB \$	0.0900
			250	OTHELLO, WA	40,000.000	LB \$	0.0900
			250	OTHELLO, WA	40,000.000	LB \$	0.0900
			250	OTHELLO, WA	40,000.000	LB \$	0.0900
			250	OTHELLO, WA	40,000.000	LB \$	0.0900
			250	OTHELLO, WA	40,000.000	LB \$	0.0900
			250	OTHELLO, WA	40,000.000	LB \$	0.0900
			250	OTHELLO, WA	40,000.000	LB \$	0.0900
			740	OTHELLO, WA	40,000.000	LB \$	0.0900
			740	OTHELLO, WA	40,000.000	LB \$	0.0900
			740	OTHELLO, WA	40,000.000	LB \$	0.0900
			740	OTHELLO, WA	40,000.000	LB \$	0.0900
			740	OTHELLO, WA	28,000.000	LB \$	0.0900
			740	OTHELLO, WA	40,000.000	LB \$	0.0900
			740	OTHELLO, WA	40,000.000	LB \$	0.0900
			740	OTHELLO, WA	40,000.000	LB \$	0.0900
			740	OTHELLO, WA	40,000.000	LB \$	0.0900
			740	OTHELLO, WA	40,000.000	LB \$	0.0900
			740	OTHELLO, WA	40,000.000	LB \$	0.0900
			740	OTHELLO, WA	6,207.000	LB \$	0.0900









Contractor/ Contract Number	Material	Plant Location	Bid Inv. Item	Destination	Quantity	UOM	Price
			760	OTHELLO, WA	40,000.000	LB \$	0.0900
			770	OTHELLO, WA	40,000.000	LB \$	0.0900
		<b>Subtotal</b>				LB	
					<b>11,793,736.000</b>		
		<b>Contract Total</b>				LB \$	<b>1,061,436.24</b>
					<b>11,793,736.000</b>		
<b>Contractor Total</b>					<b>43,014,357.000</b>	LB \$	<b>5,039,516.04</b>